STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 17/ 00 I N SANTA BARBARA COUNTY NEAR SANTA 05/ 18/ 00
CONTRACT NUMBER 05- 0C5604 MARI A FROM 0.1 KM EAST OF ROUTE CONTRACT CODE 'H '
LOCATI ON 05- SB- 166- 0. 0/ 6. 6 1 AND 166 JUNCTION TO 0.6 KM WEST 14 CONTRACT | TEMS

COF BLOSSER ROAD

RUBBERI ZED CHI P SEAL FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 3 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 27
NUVBER OF BI DDERS 2 ENG NEERS EST 367, 800. 00 AMOUNT OVER 152, 231.10 PERCENT OVER EST 41. 39
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 520, 031. 10 2 MANHOLE ADJUSTI NG CONTRACTORS 323 725-1387 CC PREF CLAI MED
I NC 00398443
P O BOX 250 FAX 323 725-7620
MONTEREY PARK CA 91754
2 615, 314. 75 1 WESTERN STATES SURFACI NG | NC 209 525-9065 CC PREF CLAI MED
00611485
P O BOX 4770 FAX 209 525-9062

MODESTO CA 95352



05- 0C5604
05- SB-166-0
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 18/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A F A CONSTRUCTI ON | NC
NOVATO CA
SUPER SEAL AND STRI PE
FI LLMORE CA

| TEMS 1 AND 2 ( PARTIAL)

I TEM5S 3, 4 AND 9 THRU 14



05- 0C5604
05- SB-166-0
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
05/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WORKS STRI PI NG SERVI CE
BALDW N PARK CA

STRI PI NG



05- 0C5604 Bl D245

05- SB-166-0 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 30, 000. 00* 30, 000. 00
2 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 122, 500. 00* 122, 500. 00
3 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 800 2.88 5,184. 00
4 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 180 16. 37 2,946. 60
5 365001 SAND COVER TONN 200 69. 00 13, 800. 00
6 370120 ASPHALT- RUBBER BI NDER TONN 290 500. 00 145, 000. 00
7 374002 ASPHALTI C EMULSI ON ( FOG SEAL CQOAT) TONN 50 350. 00 17, 500. 00
8 375030 SCREENI NGS ( HOT- APPLI ED) TONN 2,000 75. 00 150, 000. 00
9 840515 THERMOPLASTI C PAVEMENT MARKI NG e 180 40. 00 7,200. 00
10 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 500 .76 8, 740. 00
11 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 950 1.79 1, 700. 50
12 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,000 .50 3,500. 00
(BROKEN 10.98 M- 3.66 M
13 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 20, 600 . 28 5, 768. 00
14 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 800 3. 44 6,192. 00

TOTAL 520, 031. 10



05- 0C5604 Bl D245

05- SB- 166- 0 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
05/ 17/ 00 05/ 18/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 117, 000. 00* 117000. 00
2| 129, 424. 75* 129424. 75
3| 5. 00 9000. 00
4 | 35. 00 6300. 00
5| 20. 00 4000. 00
6 | 600. 00 174000. 00
7| 250. 00 12500. 00
8 | 60. 00 120000. 00
9 | 35. 00 6300. 00
10 | 1.00 11500. 00
11 | 3.00 2850. 00
12 | 1.00 7000. 00
13 | .40 8240. 00
14 | 4.00 7200. 00

TOT 615, 314. 75



